INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA91180117814719L**
Certificate Issued Date	:	14-Dec-2013 12:51 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE7/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0841195158517442L
Purchased by	:	J B CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	WORK ORDER
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	J B CONSTRUCTIONS
Second Party	:	EXECUTIVE ENGINEER BBMP
Stamp Duty Paid By	:	J B CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

PRELIMINARY ORIGINAL COPY NOT FOR COPY

----------Please write or type below this line----------

Agreement No/EE/DD/AGR/ 69 /2013-14 Dt: 17/12/2013

This agreement, made the 17th day of December 2013 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri Sri BHARATH J, No.52, 60 Feet road, Krishnappa Layout, RMV 2nd Stage Bangalore-560 094. (hereinafter called the contractor) of the Other part.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Providing Metalling in Vasanthappa Layout & Munivenkatappa Layout at Kammagondanahalli, in Ward No.12, in Shettyhalli Sub Division.
Est Cost:	10.00 Lakhs Item No.13
Job Code:	012-14-000018 PCode-1771
Administrative Approval:	JC/DZ/AA/234/13-14, Dt: 30.10.2013
Technical Sanction:	EE/DD/TS/136/13-14, Dt: 30.10.2013
Tender Notification No& Date:	BBMP/EE/DD/Ten/06/2013-14, D:05.11.2013

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of **Rs.9,88,954.50** (Rupees Nine Lakh Eighty Eight Thousand Nine Hundred Fifty Four and Fifty Paise Only) (Which is 0.99% Below SR of 2013-14) rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25,000.00	Through e-procurement Portal, Payment No. B765432/E/O/01		
Balance FSD	25,000.00	467882	17.12.2013	State Bank of India. Sanjaynagara Branch
Difference Amount	11050.00	467712	02.12.2013	State Bank of India. Sanjaynagara Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,